Sent: Wednesday, September 07, 2005 11:50 AM
Subject: AMENDMENT to MATCO W912HN-05-X-NC14, Construction of Additions To
Building 5-3743, Ft Bragg, NC

Receipt of proposals remains UNCHANGED for 2:00 P_.M. local time on 16
September 2005. Proposals may be e-mailed to
amy.a.aqueche@sas02.usace.army.mil or faxed to 912-652-6001, Attn: CT-C/Amy
Aqueche.

The following changes are applicable to W912HN-05-X-NC14, Construction of
Additions to Building 5-3743, Ft. Bragg, NC.

A. CONTRACT CHANGES: None.

B. TECHNICAL SPECIFICATION CHANGES: The revised and added sections listed
below (Revised and Added by RFPLetter R1) are hereby added to and made a part
of the solicitation. Deleted section is also shown.

Revised Sections Added Section Deleted Section
01451A 02821A
08702 08810A

C. CONTRACT DRAWINGS — File No. DPW-6549:

Sheets 05, 06, 07, 08, and 13 with Revision 1 dated 06 September 2005 are
hereby added to and made a part of the contract drawings
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Amy A. Aqueche

Contract Specialist

US Army Corps of Engineers, Savannah District
A-E & Construction Branch (CT-C)

100 W. Oglethorpe Avenue

Savannah, GA 31401

Office: 912-652-5705
amy.a.aqueche@sas02.usace.army._mil



